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UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

LONG-TERM RENEWAL CONTRACT BETWEEN THE UNITED STATES
AND
COUNTY OF COLUSA
PROVIDING FOR PROJECT WATER SERVICE TQO THE TOWN OF STONYFORD
FROM THE BLACK BUTTE PROJECT

THIS CONTRACT, made this @;@-day of Q b// Lt ﬁL'/ ,20 OY ,in
pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or
supplementary thereto, including, but not limited to, the Acts of August 26, 1937 (50 Stat. 844),
as amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented,
July 2, 1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),
October 27, 1986 (100 Stat. 3050), as amended, and Title XXXIV of the Act of October 30, 1992
(106 Stat. 4706), all collectively hereinafier referred to as F ederal Reclamation law, between
THE UNITED STATES OF AMERICA, hereinafter referred to as the United States, and
COUNTY OF COLUSA, hereinafier referred to as the Contract, a political subdivision of the
State of California, duly organized, existing, and acting pursuant to the laws thereof:

WITNESSETH, That:
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EXPLANATORY RECITALS

[1"] WHEREAS, the United States has constructed and is operating the Central Valley
Project (Project), California, for diversion, storage, carriage, distribution and beneficial use, for
flood control, irrigation, municipal, domestic, industrial, fish and wildlife mitigation, protection
and restoration, generation and distribution of electric energy, salinity control, navigation and
other beneficial uses, of waters of the Sacramento River, the American River, the Trinity River,
and the San Joaquin River and their tributaries; and

[1.1] WHEREAS, the United States constructed the Orland Project which is being
operated by the Orland Unit Water Users’ Association pursuant to Contract No. 14-06-200-3502
dated August 26, 1954, as amended by the contract dated August 24, 1960; and

[2"] WHEREAS, the United States constructed the Black Butte Dam and Reservoir .
which were integrated into the Project and which will be used in part for the furnishing of water
to the Contractor pursuant to the terms of this Contract; and

[2.1] WHEREAS, the water rights of all lands and the use thereof within the watershed
of Stony Creek and its tributaries were adjudicated by the U.S. District Court for the Northern
District of California, Second Division in fhe United States of America, v. H.C. Angle, et al.,
Equity No. 30, heretnafter referred to as the Angle Decree and said rights are administered by
said courts; and

[2.2] WHEREAS, the Contractor has obtained from the State of California Water
Resources Control Board (SWRCB) a Permit 20308 pursuant to “Application No. 27382 to
Appropriate Unappropriated Water.” hereinafter referred to as Permit 20308, to appropriate
water by pumping water from the underflow of Stony Creek on the condition, among others, that
such diversion of water is allowed only so long as a water exchange contract between the

Contractor and the United States is in effect; and
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[2.3] WHEREAS, the United States is willing 1o make water stored in Black Butte
Reservoir available to the Contractor below the confluence of Little Stony Creek and Stony
Creek from the East Park Reservoir of the Orland Project pursuant to the exchange Contract
No. 14-06-200-1020A, dated June 26, 1964, between the United States and the Orland Unit
Water Users” Association; and |

[2.4] WHEREAS, the United States and the County of Colusa recognize that no water

1s physically made available under this Contract in the reach of Stony Creek between the

confluence of Little Stony Creek and Stony Creek and the point of diversion under Permit
20308; and

[3"] WHEREAS, the rights to Project Water were acquired by the United States
pursuant to California law for operation of the Project; and

[4"] WHEREAS, the Contractor and the United States entered into Contract
No. 4-07-20-W0348, which established terms for the delivery to the Contractor of Project Water
from the Black Butte Project from February 14, 1984, through February 13, 2024, hereinafter
referred to as the “Existing Contract,” and

[5“’] WHEREAS, the United States and the Contractor have, pursuant to subsection
3404(c)(3) of the Central Valley Project Improvement Act (CVPIA), subsequently entered into a
binding agreemeﬁt identified as Binding Agreement No. 4-07-20-W(348-BA, which sets out the

terms pursuant to which the Contractor agreed to renew the Existing Contract before its

expiration date after completion of a programmatic environmental impact statement and other

appropriate environmental documentation and negotiation of a renewal contract, and which also
sets out the consequences of a subsequent decision not to renew; and

[6™ WHEREAS, Section 3404(c) of the CVPIA provides for long-term renewal of the
Existing Contract following completion of appropriate environmental documentation, including a

programmatic environmental impact statement (PEIS) pursuant to the Nationa! Environmental
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Policy Act (NEPA), analyzing the direct and indirect impacts and benefits of implementing the
CVPIA and the potential renewal of all existing contracts for Project Water; and

[7"] WHEREAS, the United States has completed the PEIS and all other appropriate
environmental review necessary to provide for long-term renewal of the Existing Contract; and

[8"] WHEREAS, the Contractor has requested the long-term renewal of the Existing
Contract, pursuant to the terms of the Existing Contract, Federal Reclamation law, and the laws
of the State of California, for water service from the Project; and

[9"] WHEREAS, the United States has determined that the Contractor has fulfilled all
of its obligations under the Existing Contract; and

[10™] WHEREAS, the Contractor has demons&ated to the satisfaction of the
Contracting Officer that the Contractor has utilized the Project Water supplies available to it for
reasonable and beneficial use and, based upon a needs analysis cooperatively prepéred by the
Contracting Officer and the Contractor, has demonstrated projected future demand for water use
that exceeds the Contract Total to be made available to it pursuant to this Contract; and

[11"] WHEREAS, water obtained from the Project has been relied upon by urban and
agricultural areas within California for more than 50 years, and is considered by the Contractor
as an essential portion of its water supply; and

[12™] WHEREAS, the economies of regions within the Project, including the
Contractor’s, depend upon the continued availability of water, including water service from the
Project; and

[13"] WHEREAS, the Secretary intends through coordination, cooperation, and
partnerships to pursue measures to improve water supply, water quality, and reliability of the
Project for all Project purposes; and

[14"] WHEREAS, the mutual goals of the United States and the Contractor include: to
provide for reliable Project Water supplies; to control costs of those supplies; to achieve

repayment of the Project as required by law; to guard reasonably against Project Water
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shortages; to achieve a reasonable balance among competing demands for use of Project Water;
and to comply with all applicable environmental statutes, ail consistent with the legal obligations
of the United States relative to the Project; and

{1 5“‘] WHEREAS, the parties intend by this Contract to develop a more cooperative
relationship in order to achieve their mutual goals; and

[16"] WHEREAS, the United States and the Contractor are willing to enter into this
Contract pursuant to Federal Reclamation law on the terms and conditions set forth below;

NOW, THEREFORE, in consideration of the mutual and dependent covenants herein
contained, it is hereby mutually agreed by the parties hereto as follows:

DEFINITIONS

I. When used herein unless otherwise distinctly expressed, or manifestly
incompatible with the intent of the parties as expressed in this Contract, the term:

(a) “Calendar Year” Shall mean the period January 1 through December 31,
both dates inclusive;

(b) “Charges” shall mean the payments required by Federal Reclamation law
in addition to the Rates and Tiered Pricing Component specified in this Contract as determined
annually by the Contracting Officer pursuant to this Contract;

(c)  “Condition of Shortage™ shall mean a condition respecting the Project
during any Year such that the Contracting Officer is unable to deliver sufficient water to meet the
Contract Total;

(d) “Contracting Officer” shall mean the Secretary of the Interior’s duly
authorized representative acting pursuant to this Contract or applicable Federal Reclamation law
or regulation;

(e} “Contract Total” shall mean the maximum amount of water to which the

Contractor is entitled under subdivision (a) of Article 3 of this Contract;

4‘}.
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() “Contractor's Service Area” shall mean the area to which the Contractor is
permitted to provide Project Water under this Contract as described in Exhibit “A” attached
hereto, which may be modified from time to time in accordance with Article 35 of this Contract
without amendment of this Contract;

(g) “CVPIA” shall mean the Central Valley Project Improvement Act, Title
XXXIV of the Act of October 30, 1992 (106 Stat. 4706);

(h)  Omitted;

(i) Omitted;

1)) “Full Cost Rate” shall mean an annual rate as determined by the
Contracting Officer that shall amortize the expenditures for construction properly allocable to the
Project irrigation or M&I functions, as appropriate, of facilities in service including all O&M
deficits funded, less payments, over such periods as may be required under Federal Reclamation
law, or applicable contract provisions. Interest will accrue on both the construction expenditures
and funded O&M deficits from October 12, 1982, on costs outstanding at that date, or from the
date incurred in the case of costs arising subsequent to October 12, 1982, and shall be calculated
in accordance with subsections 202(3)B) and (3)(C) of the Reclamation Reform Act of
October 12, 1982 (96 Stat. 1263), as amended, hereinafter referred to as RRA. The Full Cost
Rate includes actual operation, maintenance, and replacement costs consistent with Section 426.2
of the Rules and Regulations for the RRA;

k) Omitted;

) Omitted;

{m)  Omitted;

(n) Omitted;

(0) “Municipal and Industrial (M&I) Water” shall mean Project Water made
available to the Contractor for purposes other than the commercial production of agricultural

crops or livestock;
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(p)  “M&I Full Cost Water Rate” shall mean the Full Cost Rate applicable to
the delivery of M&I Water;

(@  “Operation and Maintenance” or “O&M?” shall mean normal and
reasonable care, control, operation, repair, replacement (other than capital replacement), and
maintenance of Project facilities;

(r) Omitted;

(s) “Project” shall mean the Central Valley Project owned by the United
States and managed by the Department of the Interior, Bureau of Reclamation;

) “Project Contractors” shall mean all parties who have water service
contracts for Project Water from the Project with the United States pursuant to Federal
Reclamation law;

(u) “Project Water” shall mean all water, including water stored in Black
Butte Reservoir and made available from East Park Reservoir of the Orland Project to be
furnished below the confluence of Little Stony Creek and Stony Creek to downstream water .
users to replace their Water right entitlement water diverted upstream by the Contractor, that is
developed, diverted, stored, or delivered by the Secretary in accordance with the statutes
authorizing the Project and in accordance with the terms and conditions of water rights acquired
pursuant to California law;

(v)  “Rates” shall mean the payments determined annually by the Contracting
Officer in accordance with the then-current applicable water ratesetting policies for the Project,
as described in subdivision (a) of Article 7 of this Contract;

(w)  “Recent Historic Average” shall mean the most recent five-year average of
the final forecast of Water Made Available to the Contractor pursuant to this Contract or its

preceding contract(s);
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(x) “Secretary” shall mean the Secretary of the Interior, a duly appoiﬁted
successor, or an authorized representative acting pursuant to any authority of the Secretary and
through any agency of the Department of the Interior;

(y)  “Tiered Pricing Component” shall be the incremental amount to be paid
for cach acre-foot of Water Delivered as described in subdivision (j) of Article 7 of this Contract;

(z) “Water Delivered” or “Delivered Water* shall mean Project Water
diverted for use by the Contractor at the point(s) of delivery approved by the Contracting
Officer;

(aa) “Water Made Available” shall mean the estimated amount of Project
Water that can be delivered to the Contractor for the upcoming Year as declared by the
Contracting Officer, pursuant to subdivision (a) of Article 4 of this Contract;

{bb) “Water Scheduled” shall mean Project Water made available to the
Contractor for which times and quantitieslfor delivery have been established by the Contractor
and Contracting Officer, pursuant to subdivision (b) of Article 4 of this Contract; and

(cc)  “Year” shall mean the period from and including March 1 of each
Calendar Year through the last day of February of the following Calendar Year.

TERM OF CONTRACT

2. (a) This Contract shall be effective March 1, 2005, through February 28,

2045, and supersedes the Existing Contract. In the event the Contractor wishes to renew this
Contract beyond February 28, 2045, the Contractor shall submit a request for renewal in writing
to the Contracting Officer no later than two years prior to the date this Contract expires.

(b)  Omitted.

{c) This Contract shall be renewed for successive periods of up to 40 years
each, which periods shall be consistent with then-existing Reclamation-wide policy, under terms
and conditions mutually agreeable to the parties and consistent with Federal and State law. The

Contractor shall be afforded the opportunity to comment to the Contracting Officer on the
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proposed adoption and application of any revised policy applicable to the delivery of M&I Water

that would limit the term of any subsequent renewal contract with the Contractor for the

furnishing of M&I Water to less than 40 years.

(d)  The Contracting Officer shall make a determination ten years after the
date of execution of this Contract, and every five years thereafter during the term of this
Contract, of whether a conversion to a contract under said subsection (c)(1) of Section 9 of the
Reclamation Project Act of 1939 can be accomplished. The Contracting Officer anticipates that
during the term of this Contract, all authorized Project construction expected to occur will have
occurred, and on that basis the Contracting Officer agrees upon such completion to allocate all
costs that are properly assignable to the Contractor, and agrees further that, at any time after such
allocation is made, and subject to satisfaction of the condition set out in this subdivision, this
Contract shall, at the request of the Contractor, be converted to a contract under said subsection
9(c)(1), subject to applicabie Federal law and under stated terms and conditions mutually
agreeable to the Contractor and the Contracting Officer, A condition for such conversion to
occur shall be a determination by the Contracting Officer that, account being taken of the amount
credited to return by the Contractor as provided for under Federal Reclamation law, the
remaining amount of construction costs assignable for ultimate return by the Contractor can
probably be repaid to the United States within the term of a contract under said subsection
9(c)(1). If the remaining amount of costs that are properly assignable to the Contractor cannot be
determined during the term of this Contract, the Contracting Officer shall notify the Contractor, '
and provide the reason(s) why such a determination could not be made. Further, the Contracting
Officer shall make such a determination as soon thereafier as possible so as to permit, uﬁon

request of the Contractor and satisfaction of the condition set out above, conversion to a contract
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under said subsection 9(c)(1). In the event such determination of costs has not been made at a
time which allows conversion of this Contract during the term of this Contract or the Contractor
has not requested conversion of this Contract within such term, the parties shall incorporate in
any subsequent renewal contract as described in subdivision (c) of this Article a provision that

carries forth in substantially identical terms the provisions of this subdivision.

(e} The Contractor recognizes that this Contract is subject to the terms and
conditions of Contract No. 14-06-200-1020A, between the United States and the Orland Unit
Water Users’ Association. In the event that Contract No. 14-06-200-1020A is terminated, this
Contract shall also be considered terminated.

WATER TO BE MADE AVAILABLE AND DELIVERED TO THE CONTRACTOR

3. (a) During the term of this Contract, consistent with all applicable State water
rights, permits, and licenses, Federal law, and subject to the provisions set forth in Articles 11
and 12 of this Contract, the Contracting Officer shall make available for delivery to the

Contractor a maximum of 40 acre-feet of Project Water annually for M&I purposes; Provided

That the Contracting Officer shall not be obligated to deliver more than ten acre-feet of Project

Water annually until Permit 20308 is amended or modified by the SWRCB to allow delivery of
more than ten acre-feet of Project Water, Upon such amendment or modification, the Contractor
may request, and the Contracting Officer shall be obligated to deliver to the Contractor such
additional amounts of Project Water, up to the above-stated Contractor’s maximum entitlement

as authorized by the SWRCB; Provided, further, That the requirements of Federal law, if any,

which apply to the delivery and use of such additional quantities of Project Water have been met.
Water Delivered to the Contractor in accordance with this subdivision shall be scheduled and
paid for pursuant to the provisions of Articles 4 and 7 of this Contract. Water Made Available
pursuant to this Contract shall be released by the United States from East Park Reservoir in Little
Stony Creek, when necessary to replace the water under the prior rights of downstream users

below the confluence of Little Stony Creek and Stony Creek when the Contractor is diverting
10
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water pursuant to Permit 20308. Water Made Available under this Contract is not available for
sale or other method of disposal by the Contractor.

(b)  Because the capacity of the Project to deliver Project Water has been
constrained in recent years and may be constrained in the future due to many factors including
hydrologic conditions and implementation of Federal and State laws, the likelihood of the
Contractor actually receiving the amount of Project Water sct out in subdivision (a) of this
Article in any given Year is uncertain. The Contracting Officer’s modeling referenced in the
PEIS projected that the Contract Total set forth in this Contract will not be available to the
Contractor in many years. During the most recent five years, the Recent Historic Average of
water made available to the Contractor was nine acre-fect. Nothing in subdivision (b) of this
Article shall affect the rights and obligations of the parties under any provision of this Contract.

©) The Contractor shall utilize the Project Water in accordance with all
applicable legal requirements.

(d) The Contractor shall make reasonable and beneficial use of all water
furnished pursuant to this Contract. Groundwater recharge programs (direct, indirect, or in lieu),
groundwater banking programs, surface water storage programs, and other similar programs
utilizing Project Water or other water furnished pursuant to this Contract conducted within the
Contractor’s Service Area which are consistent with applicable State law and result in use
consistent with Federal Reclamation law will be allowed; Provided, That any direct recharge
program(s) is (are) described in the Contractor’s water conservation plan submitted pursuant to

Article 26 of this Contract; Provided, further, That such water conservation plan demonstrates

sufficient lawful uses exist in the Contractor’s Service Area so that using a long-term average,
the quantity of Delivered Water is demonstrated to be reasonable for such uses and in
compliance with Federal Reclamation law. Groundwater recharge programs, groundwater
banking programs, surface water storage programs, and other similar programs utilizing Project

Water or other water furnished pursuant to this Contract conducted outside the Contractor’s

11
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Service Area may be permitted upon written approval of the Contracting Officer, which approval
will be based upon environmental documentation, Project Water rights, and Project operational
concerns. The Contracting Officer will address such concerns in regulations, policies, or
guidelines.

(e) The Contractor shall comply with requirements applicable to the
Contractor in biological opinion(s) prepared as a result of a consultation regarding the execution
of this Contract undertaken pursuant to Section 7 of the Endangered Species Act of 1973 (ESA),
as amended, that are within the Contractor’s legal authority to implement. The Existing
Contract, which evidences in excess of 19 years of diversions for M&I purposes of the quantities
of water provided in subdivision (a) of Article 3 of this Contract, will be considered in
developing an appropriate baseline for biological assessment(s) prepared pursuant to the ESA,
and any other needed environmental review. Nothing herein shall be construed to prevent the
Contractor from challenging or secking judicial relief in a court of competent jurisdiction with
respect to any biological opinion or other environmental documentation referred to in this
Article.

(43 Omitted.

® Omitted.

(h)  The Contractor’s right pursuant to Federal Reclamation law and applicable
State law to the reasonable and beneficial use of Water Delivered pursuant to this Contract
during the term thereof and any subsequent renewal contracts, as described in Article 2 of this
Contract, during the terms thereof shall not be disturbed so long as the Contractor shall fulfill all
of its obligations under this Contract and any renewals thereof. Nothing in the preceding
sentence shall affect the Contracting Officer’s ability to impose shortages under Article 11 or
subdivision (b) of Article 12 of this Contract or applicable provisions of any subsequent renewal

contracts.

12
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(i) Project Water furnished to the Contractor pursuant to this Contract may be
delivered for other than M&I purposes upon written approval by the Contracting Officer in
accordance with the terms and conditions of such approval.

() The Contracting Officer shall make reasonable efforts to protect the water
rights necessary for the Project and to provide the water available under this Contract. The
Contracting Officer shall not object to participation by the Contractor, in the capacity and to the
extent permitted by law, in administrative proceedings related to the Project Water rights;

Provided, That the Contracting Officer retains the right to object to the substance of the

Contractor’s position in such a proceeding; Provided further, That in such proceedings the
Contracting Officer shall recognize the Contractor has a legal right under the terms of this
Contract to use Project Water.

TIME FOR DELIVERY OF WATER

4. (a)  Onor about February 20 of each Calendar Year, the Contracting Officer
shall announce the Contracting Officer’s expected declaration of the Water Made Available.
Such declaration will be expressed in terms of both Water Made Available and the Recent
Historic Average and will be updated monthly, and more frequently if necessary, based on then-
current operational and hydrologic conditions and a new declaration with changes, if any, to the
Water Made Available will be made. The Contracting Officer shall provide forecasts of Project
operations and the basis of the estimate, with relevant supporting information, upon the written
request of the Contractor. Concurrently with the declaration of the Water Made Available, the
Contracting Officer shall provide the Contractor with the updated Recent Historic Average.

(b}  Onor before each March 1 and at such other times as necessary, the
Contractor shall submit to the Contracting Officer a written schedule, satisfactory to the
Contracting Officer, showing the monthly quantities of Project Water to be delivered by the

United States to the Contractor pursuant to this Contract for the Year commencing on such

13
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March 1. The Contracting Officer shall use all reasonable means to deliver Project Water
according to the approved schedule for the Year commencing on such March 1.

©) The Contractor shall not schedule Project Water in excess of the quantity
of Project Water the Contractor intends to put to reasonable and beneficial use within the
Contracior's Service Area.

(d) Subject to the conditions set forth in subdivision (a) of Article 3 of this
Contract, the United States shall deliver Project Water to the Contractor in accordance with the
initial schedule submitted by the Contractor pursuant to subdivision (b) of this Article, or any
written revision(s), satisfactory to the Contracting Officer, thereto submitted within a reasonable
time prior to the date(s) on which the requested change(s) is/are to be implemented.

POINT OF DIVERSION AND RESPONSIBILITY FOR DISTRIBUTION OF WATER

5. (a) The Contractor intends to divert ten acre-feet of Project Water during the
period September 15 of each Year to April 15 of the succeeding Year from wells near the
community of Stonyford pursuant to Permit 20308.

(b) The Contracting Officer or other appropriate entity as designated by the
Contracting Officer (hereinafter referred to as the “Other Appropriate Entity”) shall make all
reasonable efforts to maintain sufficient levels of water in Black Butte Reservoir and East Park
Reservoir to deliver Project Water to the Contractor.

(c) Omitted.

(d) Water diverted by the Contractor from its wells near the community of
Stonyford pursuant to Permit 20308 shall be measured and recorded with equipment furnished,
installed, operated, and maintained by the Contractor at or near the wells. Upon the request of
either party to this Contract, the Contracting Officer shall investigate the accuracy of such
measurements and shall take any necessary steps to adjust any errors appearing therein. For ény

period of time when accurate measurements have not been made, the Contracting Officer shall
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consult with the Contractor prior to making a final determination of the quantity delivered for
that period of time.

{¢) (1)  The construction, operation, and maintenance of all tunnels,
pipelines, pumps, canals, storage tanks, distribution lines, and other facilities required to divert,
measure, convey, and distribute water and the expense thereof shall be the responsibility of the
Contractor.

2) The Contracting Officer shall not be responsible for the control,
carriage, handling, use, disposal, or distribution of Water Delivered to the Contractor pursuant to
this Contract beyond the delivery points specified in subdivision (a) of this Article. The
Contractor shall indemnify the United States, its officers, employees, agents, and assigns on
account of damage or claim of damage of any nature whatsoever for which there is legal
responsibility, including property damage, personal injury, or death arising out of or connected
with the control, carriage, handling, use, disposal, or distribution of such Water Delivered
beyond such delivery points, except for any damage or claim arising out of (i) acts or omissions
of the Contracting Officer or any of its officers, employees, agents, or assigns, with the intent of
creating the situation resulting in any damage or claim, (ii) willful misconduct of the Contracting
Officer or any of its officers, employees, agents, or assigns, (iii) negligence of the Contracting
Officer or any of its officers, employeeé, agents, or assigns, or (iv) damage or claims resulting
from a malfunction of facilities owned and/or operated by the United States.

MEASUREMENT OF WATER WITHIN THE CONTRACTOR’S SERVICE AREA

6. (a) The Contractor has established a measuring program satisfactory to the
Contracting Officer. The Contractor shall ensure that water delivered for M&I purposes is
measured at each M&T service connection. The water measuring devices or water measuring
methods of comparable effectiveness must be acceptable to the Contracting Officer. The
Contractor shall be responsible for installing, operating, and maintaining and repairing all such

measuring devices and implementing all such water measuring methods at no cost to the
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United States. The Contractor shall use the information obtained from such water measuring
devices or water measuring methods to ensure its proper management of the water, to bill water
users for water delivered by the Contractor; and, if applicable, to record water delivered for M&I
purposes by customer class as defined in the Cc;ntractor’s water conservation plan provided for
in Article 26 of this Contract. Nothing herein contained, however, shall preclude the Contractor
from establishing and collecting any charges, assessments, or other revenues authorized by
California law. The Contractor shall include a summary of all its annual water deliveries in the
annual report described in subdivision (c) of Article 26.

(b) To the extent the information has not otherwise been provided, upon
execution of this Contract, the Contractor shall provide to the Contracting Officer a written
report describing the measurement devices or water measuring methods being used or to be used
to implement subdivision (a) of this Article and identifying the M&I service connections or
alternative measurement programs approved by the Contracting Officer, at which such
measurement devices or water measuring methods are being used, and, if applicable, identifying
the locations at which such devices and/or methods are not yet being used including a time
schedule for implementation at such locations. The Contracting Officer shall advise the
Contractor in writing within 60 days as to the adequacy and necessary modifications, if any, of
the measuring devices or water measuring methods identified in the Contractor’s report and if the
Contracting Officer does not respond in such time, they shall be deemed adequate. If the
Contracting Officer notifies the Contractor that the measuring devices or methods are
inadequate, the parties shall within 60 days following the Contracting Officer‘s résponse,
negotiate in good faith the earliest practicable date by which the Contractor shall modify said
measuring devices and/or measuring methods as required by the Contracting Officer to ensure

compliance with subdivision (a) of this Article.
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(c) All new water delivery systems installed within the Contractor's Service
Area after the effective date of this Contract shall also comply with the measurement provisions
described in subdivision (a) of this Article.

(d)  The Contractor shall inform the Contracting Officer and the State of
California in writing by April 30 of each Year of the monthly volume of water delivered within
the Contractor’s Service Area during the previous Year.

(e) The Contractor shall inform the Contracting Officer on or before the 10™
calendar day of each month of the quantity of M&I Water taken during the preceding month.

RATES AND METHOD OF PAYMENT FOR WATER

7. (a) The Contractor shall pay the United States as provided in this Article for
all Delivered Water at Rates, Charges, and the Tiered Pricing Component established in
accordance with (i) the Secretary’s then-existing ratesetting policy for M&I Water. Such
ratesetting policy shall be amended, modified, or superseded only through a public notice and
comment procedure; (it) applicable Federal Reclamation law and associated rules and
regulations, or policies; and (iii) other applicgble provisions of this Contract. Payments shall be
made by cash transaction, electronic funds transfer, or any other mechanism as may be agreed to
in writing by the Contractor and the Contracting Officer. The Rates, Charges, and Tiered Pricin g
Component applicable to the Contractor upon execution of this Contract are set forth in Exhibit
“B,” as may be revised annually.

(b)  The Contracting Officer shall notify the Contractor of the Rates, Charges,
and Tiered Pricing Component as follows:

(1) Prior to July 1 of each Calendar Year, the Contracting Officer shall
provide the Contractor an estimate of the Charges for Project Water that will be applied to the
period October 1, of the current Calendar Year, through September 30, of the following Calendar
Year, and the basis for such estimate. The Contractor shall be allowed not less than two months

to review and comment on such estimates. On or before September 15 of each Calendar Year,
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the Contracting Officer shall notify the Contractor in writing of the Charges to be in effect during
the period October 1 of the current Calendar Year, through September 30, of the following
Calendar Year, and such notification shall revise Exhibit “B.”

(2)  Priorto October 1 of each Calendar Year, the Contracting Officer
shall make available to the Contractor an estimaté of the Rates and Tiered Pricing Component
for Project Water for the following Year and the computations and cost allocations upon which
those Rates are based. The Contractor shall be allowed not less than two months to review and
comment on such computations and cost allocations. By December 31 of each Calendar Year,
the Contracting Officer shall provide the Contractor with the final Rates and Tiered Pricing
Component to be in effect for the upcoming Year, and such notification shall revise Exhibit “B.”

(c) At the time the Contractor submits the initial schedule for the delivery of
Project Water for each Year pursuant to subdivision (b) of Article 4 of this Contract, the
Contractor shall make an advance payment to the United States equal to the total amount payable
pursuant to the applicable Rate(s) set under subdivision (a) of this Article, for the Project Water
scheduled to be delivered pursuant to this Contract during the first two calendar months of the
Year. Before the end of the first month and before the end of each calendar month thereafter, the
Contractor shall make an advance payment to the United States, at the Rate(s) set under
subdivision (a) of this Article, for the Water Scheduled 1o be delivered pursuant to this Contract
during the second month immediately following. Adjustments between advance payments for
Water Scheduled and payments at Rates due for Water Delivered shall be made before the end of

the following month; Provided, That any revised schedule submitted by the Contractor pursuant

to Article 4 of this Contract which increases the amount of Water Delivered pursuant to this
Contract during any month shall be accompanied with appropriate advance payment, at the Rates
then in effect, to assure that Project Water is not delivered to the Contractor in advance of such
payment. In any month in which the quantity of Water Delivered to the Contractor pursuant to

this Contract equals the quantity of Water Scheduled and paid for by the Contractor, no
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additional Project Water shall be delivered to the Contractor unless and until an advance
payment at the Rates then in effect for such additional Project Water is made. Final adjustment
between the advance payments for the Water Scheduled and payments for the quantities of Water
Delivered during each Year pursuant to this Contract shall be made as soon as practicable, but no
later than April 30th of the following Year, or 60 days after the delivery of Project Water carried
over under subdivision (g) of Article 3 of this Contract if such water is not delivered by the last
day of February.

(d) The Contractor shall also make a payment in addition to the Rate(s) in
subdivision (c) of this Article to the United States for Water Delivered, at the Charges and the
appropriate Tiered Pricing Component then in effect, before the end of the month following the
month of delivery. The payments shall be consistent with the quantities of M&I Water Delivered
as shown in the water delivery report for the subject month prepared by the Contracting Officer.
The water delivery report shall be deemed a bill for the payment of Charges and the applicable
Tiered Pricing Component for Water Delivered. Adjustment for overpayment or underpayment
of Charges shall be made through the adjustment of payments due to the United States for
Charges for the next month. Any amount to be paid for past due payment of Charges and the
Tiered Pricing Component shall be computed pursuant to Article 20 of this Contract.

(e) The Contractor shall pay for any Water Delivered under subdivision (a),
(f), or (g) of Article 3 of this Contract as determined by the Contracting Officer pursuant to
applicable statutes, associated regulations, any applicable provisions of guidelines or ratesetting

policies; Provided, That the Rate for Water Delivered under subdivision (f) of Article 3 of this

Contract shall be no more than the otherwise applicable Rate for M&I Water under subdivision
(a) of this Article.
() Payments to be made by the Contractor to the United States under this

Contract may be paid from any revenues available to the Contractor.
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(g) All revenues received by the United States from the Contractor relating to
the delivery of Project Water or the delivery of non-Project water through Project facilities shall
be allocated and applied in accordance with Federal Reclamation law and the associated rules or
regulations, and the then-current Project ratesetting policy for M&I Water.

(h) The Contracting Officer shall keep its accounts pertaining to the
administration of the financial terms and conditions of its long-term contracts, in accordance
with applicable Federal standards, so as to reflect the application of Project costs and revenues.
The Contracting Officer shall, each Year upon request of the Contractor, provide to the
Contractor a detailed accounting of all Project and Contractor expense allocations, the
disposition of all Project and Contractor revenues, and a summary of all water delivery

information. The Contracting Officer and the Contractor shall enter into good faith negotiations

- to resolve any discrepancies or disputes relating to accountings, reports, or information.

(1) The parties acknowledge and agree that the efficient administration of this
Conﬁact is their mutual goal. Recognizing that experience has demonstrated that mechanisms,
policies, and procedures used for establishing Rates, Charges, and the Tiered Pricing
Component, and/or for making and allocating payments, other than those set forth in this Article
may be in the mutual best interest of the parties, it is expressly agreed that the parties may enter
into agreements to modify the mechanisms, policies, and procedures for any of those purposes
while this Contract is in effect without amending this Contract.

)] (N Beginning at such time as deliveries of Project Water in a Year
cxceed 80 percent of the Contract Total, then before the end of the month following the month of
delivery the Contractor shall make an additional payment to the United States equal to the
applicable Tiered Pricing Component. The Tiered Pricing Component for the amount of Water-
Delivered in excess of 80 percent.of the Contract Total, but less than or equal to 90 percent of the
Contract Total, shall equal one-half of the difference between the Rate established under

subdivision (a) of this Article and the M&I Full Cost Water Rate. The Tiered Pricing
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Component for the amount of Water Delivered which exceeds 90 percent of the Contract Total
shall equal the difference between (i) the Rate established under subdivision (a) of this Article
and (i1) the M&I Full Cost Water Rate.

()  Omitted.

(3)  Omitted.

(k)  For the term of this Contract, Rates under the respective ratesetting
policies will be established to recover only reimbursable O&M (including any deficits) and
capital costs of the Project, as those terms are used in the then-current Project ratesetting
policies, and interest, where appropriate, except in instances where a minimum Rate is applicable
in accordance with the relevant Project ratesetting policy. Changes of significance in practices
which implement the Contracting Officer’s ratesetting policies will not be implemented until the
Contracting Officer has provided the Contractor an opportunity to discuss the nature, need, and
impact of the proposed change.

() Omitted.

(m) Omitted.

(n)  With respect to the Rates for M&I Waiter, the Contractor asserts that it is
not legally obligated to pay any Project deficits claimed by the United States to have accrued as
of the date of this Contract or deficit-related interest charges thereon. By entering into this
Contract, the Contractor does not waive any legal rights or remedies that it may have with
respect to such disputed issues. Notwithstanding the execution of this Contract, and payments
made hereunder, the Contractor may challenge in the appropriate administrative or judicial
forums: (1) the existence, computation, or imposition of any deficit charges accruing during the
term of the Existing Contract and any preceding interim renewal contracts, if applicabie;

(2) interest accruing on any such deficits; (3) the inclusion of any such deficit charges or interest
in the Rates; (4) the application by the United States of payments made by the Contractor under

its Existing Contract and any preceding interim renewal contracts, if applicable; and (5) the
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application of such payments in the Rates. The Contracting Officer agrees that the Contractor
shall be entitled to the benefit of any administrative or judicial ruling in favor of any Project
M&I contractor on any of these issues, and credits for payments heretofore made, Provided, That

the basis for such ruling is applicable to the Contractor.

NON-INTEREST BEARING OPERATION AND MAINTENANCE DEFICITS

8. The Contractor and the Contracting Officer concur that, as of the effective date of

this Contract, the Contractor has no non-interest bearing O&M deficits and shall have no further

liability therefor.
9. Omitted.
APPLICATION OF PAYMENTS AND ADJUSTMENTS
10. (a) The amount of any overpayment by the Contractor of the Contractor’s

O&M, capital, and deficit (if any) obligations for the Year shall be applied first to any current
liabilities of the Contractor arising out of this Contract then due and payable. Overpayments of
more than $1,000 shall be refunded at the Contractor’s request. In lieu of a refund, any amount
of such overpayment, at the option of the Contractor, may be credited against amounts to become
due to the United States by the Contractor. With respect to overpayment, such refund or
adjustment shall constitute the sole remedy of the Contractor or anyone having or claiming to
have the right to the use of any of the Project Water supply provided for herein. All credits and
refunds of overpayments shall be made within 30 days of the Contracting Officer obtaining
direction as to how to credit or refund such overpayment in response to the notice to the
Contractor that it has finalized the accounts for the Year in which the overpayment was made.

(b) All advances for miscellaneous costs incurred for work requested by the
Contractor pursuant to Article 25 of this Contract shall be adjusted to reflect the actual costs
when the work has been completed. If the advances exceed the actual costs incurred, the

difference will be refunded to the Contractor. If the actual costs exceed the Contractor's

advances, the Contractor will be billed for the additional costs pursuant to Article 25.
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TEMPORARY REDUCTIONS--RETURN FLOWS

1. (a) Subject to: (i) the authorized purposes and priorities of the Project and the
requirements of Federal law; and (ii) the obligations of the United States under existing
contracts, or renewals thereof, providing for water deliveries from the Project, the Contracting
Officer shall make all reasonable efforts to optimize Project Water deliveries to the Contractor as
provided in this Contract.

(b}  The Contracting Officer may temporarily discontinue or reduce the
quantity of Water Delivered to the Contractor as herein provided for the purposes of
investigation, inspection, maintenance, repair, or replacement of any of the Project facilities or
any part thereof necessary for the delivery of Project Water to the Contractor, but so far as
feasible the Contracting Officer will give the Contractor due notice in advance of such temporary
discontinuance or reduction, except in case of emergency, in which case no notice need be given;
Provided, That the United States shall use its best efforts to avoid any discontinuance or
reduction in such service. Upon resumption of service after such reduction or discontinuance,
and if requested by the Contractor, the United States will, if possible, deliver the quantity of
Project Water which would have been delivered hereunder in the absence of such discontinuance
or reduction..

(c) The United States reserves the right to all seepage and return flow water
derived from Water Delivered to the Contractor hereunder which escapes or is discharged

beyond the Contractor's Service Area; Provided, That this shall not be construed as claiming for

the United States any right to seepage or return flow being put to reasonable and beneficial use
pursuant to this Contract within the Contractor’s Service Area by the Contractor or those

claiming by, through, or under the Contractor.
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CONSTRAINTS ON THE AVAILABILITY OF WATER

12. (a) In its operation of the Project, the Contracting Officer will use all
reasonable means to guard against a Condition of Shortage in the quantity of water to be made
available to the Contractor pursuant to this Contract. In the event the Contracting Officer
determines that a Condition of Shortage appears probable, the Contracting Officer will notify the
Contractor of said determination as soon as practicable.

(b)  If there is a Condition of Shortage because of errors in physical operations
of the Project, drought, other physical causes beyond the control of the Contracting Officer or
actions taken by the Contracting Officer to meet legal obligations then, except as provided in
subdivision (a) of Article 18 of this Contract, no liability shall accrue against the United States or
any of its officers, agents, or employees for any damage, direct or indirect, arising therefrom.

(c) Omitted.

{(d)  Project Water furnished under this Contract will be allocated in
accordance with the then-existing Project M&! Water Shortage Policy. Such policy shall be
amended, modified, or superseded only through a public notice and comment procedure.

(e) By entering into this Contract, the Contractor does not waive any legal
rights or remedies it may have to file or participate in any administrative or judicial proceeding
contesting (i) the sufficiency of the manner in which any Project M&I Water Shortage Policy
adopted after the effective date of this Contract was promulgated; (ii) the substance of such a
policy; or (iii) the applicability of such a policy. By agreeing to the foregoing, the Contracting
Officer does not waive any legal defenses or remedies that it may then have to assert in such a
proceeding.

13.  Omitted.

RULES AND REGULATIONS

14.  The parties agree that the delivery of Project Water or use of Federal facilities

pursuant to this Contract is subject to Federal Reclamation law, as amended and supplemented,
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and the rules and regulations promulgated by the Secretary of the Interior under Federal

Reclamation law.

WATER AND AIR POLLUTION CONTROL

15. The Contractor, in carrying out this Contract, shall comply with all applicable
water and air pollution laws and regulations of the United States and the State of California, and
shall obtain all required permits or licenses from the appropriate Federal, State, or local
authorities.

QUALITY OF WATER

16. (a) Project facilities used to deliver Project Water to the Contractor pursuant
to this Contract shall be operated and maintained to enable the United States to deliver Project
Water to the Contractor in accordance with the water quality standards specified in subsection
2(b) of the Act of August 26, 1937 (50 Stat. 865), as added by Section 101 of the Act of
October 27, 1986 (100 Stat. 3050) or other existing Federal laws. The United States is under no
obligation to construct or furnish water treatment facilities to maintain or to improve the quality
of Water Delivered to the Contractor pursuant to this Contract. The United States does not
wartrant the quality of Water Delivered to the Contractor pursuant to this Contract.

(b} The O&M of Project facilities shall be performed in such manner as is
practicable to maintain the quality of raw water made available through such facilities at the
highest level reasonably attainable as determined by the Contracting Officer. The Contractor*
shall be responsible for compliance with all State and Federal water quality standards applicable
to surface and subsurface agricultural drainage discharges generated through the use of Federal
or Contractor facilities or Project Water provided by the Contractor within the Contractor's

Service Area,

WATER ACQUIRED BY THE CONTRACTOR
OTHER THAN FROM THE UNITED STATES

17. (1) Omitted.
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(b)  Water or water rights now owned or hereafter acquired by the Contractor,
other than from the United States, may be stored, conveyed, and/or diverted through Project
facilities, subject to the completion of appropriate environmental documentation, with the
approval of the Contracting Officer and the execution of any contract determined by the
Contracting Officer to be necessary, consistent with the following provisions:

(1)  The Contractor may introduce non-Project water into Project
facilities and deliver said water to lands within the Contractor’s Service Area subject to payment
to the United States of an appropriate rate as determined by the applicable Project ratesetting
policy, the RRA, and the Project use power policy, if such Project use power policy is applicable,
each as amended, modified, or superseded from time to time.

(2)  Delivery of such non-Project water in and through Project facilities
shall only be allowed to the extent such deliveries do not: (i) interfere with other Project
purposes as determined by the Contracting Officer; (ii) reduce the quantity or quality of water
available to other Project Contractors; (iii) interfere with the delivery of contractual water
entitlements to any other Project Countractors; or (iv) interfere with the physical maintenance of
the Project facilities.

(3) The United States shall not be responsible for control, care, or
distribution of the non-Project water before it is introduced into or after it is delivered from the
Project facilities. The Contractor hereby releases and agrees to defend and indemnify the United
States and its respective officers, agents, and employees, from any claim for damage to persons
or property, direct or indirect, resulting from the acts of the Contractor, its officers’, employees’,
agents’, or assigns’, aci(s) in (i) extracting or diverting non-Project water from any source, or (ii)
diverting such non-Project water into Project facilities.

4 Diversion of such non-Project water into Project facilities shall be
consistent with all applicable laws, and if involving groundwater, consistent with any applicable

groundwater management plan for the area from which it was extracted.
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(5)  Afier Project purposes are met, as determined by the Contracting
Officer, the United States and the Contractor shall share priority to utilize the remaining capacity
of the facilities declared to be available by the Contracting Officer for conveyance and
transportation of I_)on—Project water prior to any such remaining capacity being made available to
non-Project contractors.

OPINIONS AND DETERMINATIONS

18.  (a) Where the terms of this Contract provide for actions to be based upon the
opinion or determination of either party to this Contract, said terms shall not be construed as
permitting such action to be predicated upon arbitrary, capricious, or unreasonable opinions or
determinations. Both parties, notwithstanding any other provisions of this Contract, expressly
reserve the right to seek relief from and appropriate adjustment for any such arbitrary, capricious,
or unreasonable opinion or determination. Each opinion or determination by either party shall be
provided in a timely manner. Nothing in subdivision {a) of Article 18 of this Contract is
intended to or shall affect or alter the standard of judicial review applicable under Federal law to
any opinion or determination implementing a specific provision of Federal law embodied in
statute or regulation.

(b) The Contracting Officer shall have the right to make determinations
necessary to administer this Contract that are consistent with the provisions of this Contract, the
laws of the United States and of the State of California, and the rules and regulations
promulgated by the Secretary of the Interior. Such determinations shall be made in consultation
with the Contractor to the extent reasonably practicable.

COORDINATION AND COOPERATION

19.  (a) In order to further their mutual goals and objectives, the Contracting
Officer and the Contractor shall communicate, coordinate, and cooperate with each other, and
with other affected Project Contractors, in order to improve the operation and management of the

Project. The communication, coordination, and cooperation regarding operations and
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management shall include, but not be limited to, any action which will or may materially affect
the quantity or quality of Project Water supply, the allocation of Project Water supply, and
Project financial matters including, but not limited to, budget issues. The communication,
coordination, and cooperation provided for hereunder shall extend to all provisions of this
Contract. Each party shall retain exclusive decision making authority for all actions, opinions,
and determinations to be made by the respective party.

(b)  Within 120 days following the effective date of this Contract, the
Contractor, other affected Project Contractors, and the Contracting Officer shall arrange to meet
with interested Project Contractors to develop a mutually agreeable, written Project-wide
process, which may be amended as necessary separate and apart from this Contract. The goal of
this process shall be to provide, to the extent practicable, the means of mutual communication
and interaction regarding significant decisions concerning Project operation and management on
a real-time basis.

(¢}  Inlight of the factors referred to in subdivision (b) of Article 3 of this
Contract, it 1s the inient of the Secretary to improve water supply reliability. To carry out this
intent:

4 The Contracting Officer will, at the request of the Contractor,
assist in the development of integrated resource management plans for the Contractor. Further,
the Contracting Officer will, as appropriate, seek authorizations for implementation of
partnerships to improve water supply, water quality, and reliability.

(2) The Secretary will, as appropriate, pursue program and project
implementation and authorization in coordination with Project Contractors to improve the water
supply, water quality, and reliability of the Project for all Project purposes.

(3)  The Secretary will coordinate with Project Contractors and the

State of California to seek improved water resource management.
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)] The Secretary will coordinate actions of agencies within the
Department of the Interior that may impact the availability of water for Project purposes.

(5) The Contracting Officer shall periodically, but not less than
annually, hold division level meetings to discuss Project operations, division level water
management activities, and other issues as appropriate.

(d) Without limiting the contractual obligations of the Contracting Officer
under the other Articles of this Contract nothing in this Article shall be construed to limit or
constrain the Contracting Officer’s ability to communicate, coordinate, and cooperate with the
Contractor or other interested stakeholders or to make decisions in a timely fashion as needed to

protect health, safety, or the physical integrity of structures or facilities.

CHARGES FOR DELINQUENT PAYMENTS

20  (a) The Contractor shall be subject to interest, administrative and penalty
charges on delinquent installments or payments. When a payment is not received by the due
date, the Contractor shall pay an interest charge for each day the payment is delinquent beyond
the due date. When a payment becomes sixty (60) days delinquent, the Contractor shall pay an
administrative charge to cover additional costs of billing and processing the delinquent payment.
When a payment is delinquent ninety (90) days or more, the Contractor shall pay an additional
penalty charge of six (6%) percent per year for each day the payment is delinquent beyond the
due date. Further, the Contractor shall pay any fees incurred for debt collection services
associated with a delinquent payment.

(b) The interest charge rate shall be the greater of the rate prescribed quarterly
in the Federal Register by the Department of the Treasury for application to overdue payments,
or the interest rate of one-half of one (0.5%) percent per month prescribed by Section 6 of the
Reclamation Project Act of 1939 (Public Law 76-260). The interest charge rate shall be
determined as of the due date and remain fixed for the duration of the delinquent period.

(c) When a partial payment on a delinquent account is received, the amount
received shall be applied, first to the penalty, second to the administrative charges, third to the

accrued interest, and finally to the overdue payment.

EQUAL OPPORTUNITY

21. During the performance of this Contract, the Contractor agrees as follows:

(2) The Contractor will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The Contractor will take
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affirmative action to ensure that applicants are employed, and that employees are treated during
employment, without regard to their race, color, religion, sex, or national origin. Such action
shall inchude, but not be limited to, the following: Employment, upgrading, demotion, or
transfer; recruitment or recruitment advertising; layoff or termination, rates of payment or other
forms of compensation; and selection for training, including apprenticeship. The Contractor
agrees to post in conspicuous places, available to employees and applicants for employment,
notices to be provided by the Contracting Officer setting forth the provisions of this
nondiscrimination clause.

(b) The Contractor will, in all solicitations or advertisements for employees
placed by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without discrimination because of race, color, religion, sex, or
national origin.

(c) The Contractor will send to each labor union or representative of workers
with which it has a collective bargaining agreement or other contract or understanding, a notice,
to be provided by the Contracting Officer, advising the said labor union or workers'
representative of the Contractor's commitments under Section 202 of Executive Order 11246 of
September 24, 1965, and shall post copies of the notice in conspicuous places available to
employees and applicants for employment.

(d)  The Contractor will comply with all pro;.fisions of Executive Order
No. 11246 of September 24, 1965, as amended, and of the rules, regulations, and relevant orders
of the Secretary of Labor.

(e) The Contractor will furnish all information and reports required by said
amended Executive Order and by the rules, regulations, and orders of the Secretary of Labor, or
pursuant thereto, and will permit access to its books, records, and accounts by the Contracting
Officer and the Secretary of Labor for purposes of investigation to ascertain compliance with
such rules, regulations, and orders.

(H) In the event of the Contractor's noncompliance with the nondiscrimination
clauses of this Contract or with any of the said rules, regulations, or orders, this Contract may be
canceled, terminated, or suspended, in whole or in part, and the Contractor may be declared
ineligible for further Government contracts in accordance with procedures authorized in said
amended Executive Order, and such other sanctions may be imposed and remedies invoked as
provided in said Executive Order, or by rule, regulation, or order of the Secretary of Labor, or as
otherwise provided by law.

(g8)  The Contractor will include the provisions of paragraphs (a) through (g) in
every subcontract or purchase order unless exempted by the rules, regulations, or orders of the
Secretary of Labor issued pursuant to Section 204 of said amended Executive Order, so that such
provisions will be binding upon each subcontractor or vendor. The Contractor will take such
action with respect to any subcontract or purchase order as may be directed by the Secretary of
Labor as a means of enforcing such provisions, including sanctions for noncompliance:
Provided, however, That in the event the Contractor becomes involved in, or is threatened with,
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litigation with a subcontractor or vendor as a result of such direction, the Contractor may request
the United States to enter into such litigation to protect the interests of the United States.

GENERAL OBLIGATION--BENEFITS CONDITIONED UPON PAYMENT

22. (a) The obligation of the Contractor to pay the United States as provided in
this Contract is a general obligation of the Contractor notwithstanding the manner in which the
obligation may be distributed among the Contractor's water users and notwithstanding the default
of individual water users in their obligations to the Contractor.

(b) The payment of charges becoming due hereunder is a condition precedent
to receiving benefits under this Contract. The United States shall not make water available to the
Contractor through Project facilities during any period in which the Contractor may be in arrears
in the advance payment of water rates due the United States. The Contractor shall not furnish
water made available pursuant to this Contract for lands or parties which are in arrears in the
advance payment of water rates levied or established by the Contractor.

(©) With respect to subdivision (b) of this Article, the Contractor shall have no

obligation to require advance payment for water rates which it levies.

COMPLIANCE WITH CIVIL RIGHTS LAWS AND REGULATIONS

23. (a) The Contractor shall comply with Title VI of the Civil Rights Act of 1964
(42 U.S.C. 2000d), Section 504 of the Rehabilitation Act of 1975 (P.L. 93-112, as amended), the
Age Discrimination Act of 1975 (42 U.S.C. 6101, et seq.) and any other applicable civil rights
laws, as well as with their respective impl-ementing regulations and guidelines imposed by the
U.S. Department of the Interior and/or Bureau of Reclamation.

(b)  These statutes require that no person in the United States shall, on the
grounds of race, color, national origin, handicap, or age, be excluded from participation in, be
denied the benefits of, or be otherwise subjected to discrimination under any program or activity
receiving financial assistance from the Bureau of Reclamation. By executing this Contract, the
Contractor agrees to immediately take any measures necessary to implement this obligation,
including permitting officials of the United States to inspect premises, programs, and documents.

{c) The Contractor makes this agreement in consideration of and for the
purpose of obtaining any and all Federal grants, loans, contracts, property discounts, or other
Federal financial assistance extended after the date hereof to the Contractor by the Bureau of
Reclamation, including installment payments after such date on account of arrangements for
Federal financial assistance which were approved before such date. The Contractor recognizes
and agrees that such Federal assistance will be extended in reliance on the representations and
agreements made in this Article, and that the United States reserves the right to seek judicial
enforcement thereof. -

24. Omitted.

31




812

813

814

815

816

817

818

319

320

821

822

823

824

825

826

827

828

829

830

831

832

833

834

Contract No. 4-07-20-W0348-LTR1

CONTRACTOR TO PAY CERTAIN MISCELLANEQUS COSTS

25.  Inaddition to all other payments to be made by the Contractor pursuant to this
Contract, the Contractor shall pay to the United States, within 60 days after receipt of a bill and
detailed statement submitted by the Contracting Officer to the Contractor for such specific items
of direct cost incurred by the United States for work requested by the Contractor associated with
tﬁis Contract plus indirect costs in accordance with applicable Bureau of Reclamation policies
and procedures. All such amounts referred to in this Article shall not exceed the amount agreed
to in writing in advance by the Contractor. This Article shall not apply to costs for routine
contract administration.

WATER CONSERVATION

26. (a) Prior to the delivery of water provided from or conveyed through
Federally constructed or Federally financed facilities pursuant to this Contract, the Contractor
shall be implementing an effective water conservation and efficiency program based on the
Contractor's water conservation plan that has been determined by the Contracting Officer to meet
the conservation and efficiency criteria for evaluating water conservation plans established under
Federal law. The water conservation and efficiency program shall contain definite water
conservation objectives, appropriate economically feasible water conservation measures, and
time schedules for meeting those objectives. Continued Project Water delivery pursuant to this
Contract shall be contingent upon the Contractor's continued implementation of such water

conservation program. In the event the Contractor's water conservation plan or any revised water

~ conservation plan completed pursuant to subdivision (d) of Article 26 of this Contract have not

yet been determined by the Contracting Officer to meet such criteria, due to circumstances which

~ the Contracting Officer determines are beyond the control of the Contractor, water deliveries
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shall be made under this Contract so long as the Contractor diligently works with the Contracting
Officer to obtain such determination at the earliest practicable date, and thereafter the Contractor
immediately begins implementing its water conservation and efficiency program in accordance

with the time schedules therein.

(b)  Should the amount of M&I Water delivered pursuant to subdivision (a) of
Article 3 of this Contract equal or exceed 2,000 acre-feet per Year, the Contractor shall

implement the Best Management Practices identified by the time frames issued by the California

* Urban Water Conservation Council for such M&I Water unless any such practice is determined

by the Contracting Officer to be inappropriate for the Contractor.

(¢)  The Contractor shall submit to the Contracting Officer a report on the
status of its implementation of the water conservation plan on the reporting dates specified in the
then existing conservation and efficiency criteria established under Federal law.

(d) At five-year intervals, the Contractor shall revise its water conservation
plan to reflect the then-current conservation and efficiency criteria for evaluating water
conservation plans established under Federal law and submit such revised water management
plan to the Contracting Officer for review and evaluation. The Contracting Officer will then
determine if the water conservation plan meets Reclamation’s then-current conservation and
efficiency criteria for evaluating water conservation plans established under Federal law.

(e) If the Contractor is engaged in direct groundwater recharge, such activity
shall be described in the Contractor’s water conservation plan.

EXISTING OR ACQUIRED WATER OR WATER RIGHTS

27.  Except as specifically provided in Article 17 of this Contract, the provisions of
this Contract shall not be applicable to or affect non-Project water or water rights now owned or
hereafter acquired by the Contractor or any user of such water within the Contractor's Service
Area. Any such water shall not be considered Project Water under this Contract. In addition,
this Contract shall not be construed as limiting or curtailing any rights which the Contractor or
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any water user within the Contractor's Service Area acquires or has available under any other
contract pursuant to Federal Reclamation law.
28. Omitted.
CONTINGENT ON APPROPRIATION OR ALLOTMENT OF FUNDS

29.  The expenditure or advance of any money or the performance of any obligation of
the United States under this Contract shall be contingent upon appropriation or allotment of
funds. Absence of appropriation or allotment of funds shall not relieve the Contractor from any
obligations under this Contract. No liability shall accrue to the United States in case funds are
not appropriated or allotted.

BOOKS, RECORDS, AND REPORTS

30, (2 The Contractor shall establish and maintain accounts and other books and
records pertaining to administration of the terms and conditions of this Contract, including: the
Contractor’s financial transactions, water supply data, and Project land and right-of-way
agreements; the water users' land-use (crop census), land ownership, land-leasing and water use
data; and other matters that the Contracting Officer may require. Reports thereon shall be
furnished to the Contracting Officer in such form and on such date or dates as the Contracting
Officer may require. Subject to applicable Federal laws and regulations, each party to this
Contract shall have the right during office hours to examine and make copies of the other party's
books and records relating to matters covered by this Contract.

(b)  Notwithstanding the provisions of subdivision (a) of this Article, no
books, records, or other information shall be requested from the Contractor by the Contracting
Officer unless such books, records, or information are reasonably related to the administration or
performance of this Contract. Any such request shall allow the Contractor a reasonable period of
time within which to provide the requested books, records, or information.

(c) Omitted.

ASSIGNMENT LIMITED--SUCCESSORS AND ASSIGNS OBLIGATED

31, (a) The provisions of this Contract shall apply to and bind the successors and
assigns of the parties hereto, but no assignment or transfer of this Contract or any right or interest
therein shall be valid until approved in writing by the Contracting Officer.

(b)  The assignment of any right or interest in this Contract by either party
shall not interfere with the rights or obligations of the other party to this Contract absent the
written concurrence of said other party.
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{(c) The Contracting Officer shall not unreasonably condition or withhold his

approval of any proposed assignment.

SEVERABILITY

32.  Inthe event that a person or entity who is neither (i) a party to a Project contract,
nor (ii) a person or entity that receives Project Water from a party to a Project contract, nor
(iii) an association or other form of organization whose primary function is to represent_parties 1o
Project contracts, brings an action in a court of competent jurisdiction challenging the legality or
enforceability of a provision included in this Contract and said person, entity, association, or
organization obtains a final court decision holding that such provision is legally invalid or
unenforceable and the Contractor has not intervened in that lawsuit in support of the plaintifi{s),
the parties to this Contract shall use their best efforts to (1) within 30 days of the date of such
final court decision identify by mutual agreement the provisions in this Contract which must be
revised, and (ii) within three months thereafter promptly agree on the appropriate revision(s).
The time periods specified above may be extended by mutual agreement of the parties. Pending
the completion of the actions designated above, to the extent it can do so without violating any
applicable provisions of law, the United States shall continue to make the quantities of Project
Water specified in this Contract available to the Contractor pursuant to the provisions of this
Contract which were not found to be legally invalid or unenforceable in the final court decision.

RESOLUTION OF DISPUTES

33.  Should any dispute arise concerning any provisions of this Contract, or the
parties’ rights and obligations thereunder, the parties shall meet and confer in an attempt to
resolve the dispute. Prior to the Contractor commencing any legal action, or the Contracting
Officer referring any matter to Department of Justice, the party shall provide to the other party
30 days’ written notice of the intent to take such action; Provided, That such notice shall not be
required where a delay in commencing an action would prejudice the interests of the party that

intends to file suit. During the 30-day notice period, the Contractor and the Contracting Officer
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shall meet and confer in an attempt to resolve the dispute. Except as specifically provided,
nothing herein is intended to waive or abridge any right or remedy that the Contractor or the
United States may have.

OFFICIALS NOT TO BENEFIT

34.  No Member of or Delegate to Congress, Resident Commissioner, or official of the
Contractor shall benefit from this Contract other than as a water user or landowner in the same
manner as other water users or landowners.

CHANGES IN CONTRACTOR’S SERVICE AREA

35.  (a) While this Contract is in effect, no change may be made in the
Contractor's Service Area, by inclusion or exclusion of lands, dissolution, consolidation, merger,
or otherwise, except upon the Contracting Officer’s written consent.

(b) Within 30 days of receipt of a request for such a change, the Contracting
Officer will notify the Contractor of any additional information required by the Contracting
Officer for processing said request, and both parties will meet to establish a mutually agreeable
schedule for timely completion of the process. Such process will analyze whether the proposed
change is likely to: (i) result in the use of Project Water contrary to the terms of this Contract;
(ii) impair the ability of the Contractor to pay for Project Water furnished under this Contract or
to pay for any Federally-constructed facilities for which the Contractor is responsible; and (jii)
have an impact on any Project Water rights applications, permits, or licenses. In addition, the
Contracting Officer shall comply with the NEPA and the ESA. The Contractor will be
responsible for all costs incurred by the Contracting Officer in this process, and such costs will
be paid in accbrdance with Article 25 of this Contract.

FEDERAL LAWS

36. By entering into this Contract, the Contractor does not waive its rights to contest
the validity or application in connection with the performance of the terms and conditions of this

Contract of any Federal law or regulation; Provided, That the Contractor agrees to comply with

the terms and conditions of this Contract unless and until relief from application of such Federal
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law or regulation to the implementing provision of the Contract is granted by a court of
competent jurisdiction.

NOTICES

37. Any notice, demand, or request authorized or required by this Contract shail be
deemed to have been given, on behalf of the Contractor, when mailed, postage prepaid, or
delivered to the Area Manager, Bureau of Reclamation, Northern California Area Office,

16349 Shasta Dam Boulevard, Shasta Lake, California 96019, and on behalf of the United
States, when mailed, postage prepaid, or delivered to the Board of Supervisors of the County of
Colusa, 546 Jay Street, Colusa, California 95932. The designation of the addressee or the
address may be changed by notice given in the same manner as provided in this Article for other
notices.

CONFIRMATION OF CONTRACT

38. The Contractor, after the execution of this Contract, shall furnish the Contracting
Officer evidence that pursuant to the laws of the State of California, the Contractor is a legally
constituted entity and the Contract is lawful, valid, and binding on the Contractor. This Contract
shall not be binding on the United States until such evidence has been provided to the

Contracting Officer’s satisfaction.
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IN WITNESS WHEREOF, the parties hereto have executed this Contract as of

the day and year first above written.

THE UNITED STATES OF AMERICA

APPROVED AS TO LEGAI. _ m-#

}M AND SUFF !
" * T . L2 . N . .
OFFICE OF AEGIONAL SNTEHI Regional Dlrecfor, Mid-Pacific Region
DEPARTMENT OF THE! Bureau of Reclamation

COUNTY OF COLUSA .

Attest: e

By: CH&(L&%? iy } M’LLEJ

Secre;_tp&y}of the Boar%f Supexfwsors )

(H:\[public\Willows Final LTRC’s\2005-01-31 Stonyford LTRC Final Draft Contract with
exhibits.doc)
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EXHIBIT B

COUNTY OF COLUSA (TOWN OF STONYFORD)
2005 Water Rates and Charpes

COST OF SERVICE RATES: M&l
Capital Rate: $147
0O&M Rates:

Water Marketing 3.89

Storage 6.67
Deficit Rate: 0.49
CFO/PRF Adjustment Rate 1/ 2.57
TOTAL $15.09
FULL COST RATE: $15.93

TIERED PRICING COMPONENTS:

Tiered Pricing Component >80% <=90% of Contract

Total [Full Cost Rate — COS Rate / 2} $ 042
Tiered Pricing Component >90% of Contract

Total [Full Cost Rate — COS Rate] $ 0.84
CHARGES UNDER P.L. 102-575 TO THE
RESTORATION FUND 2/
Restoration Payments (3407(d)(2)(A)) $15.87

1/ Chief Financial Officer (CFO) adjustment and Provision for Replacement (PFR) expense is
being distributed over a 5-year period beginning in FY 2003 for those contractors that requested
those costs be deferred.

2/ Restoration fund charges are payments in addition to the water rates and were determined
pursuant to Title XXXIV of Public Law 102-575. Restoration fund charges are on a fiscal year
basis (10/1 - 9/3Q).

Recent Historic Use, as defined in the CVP M&I Water Shortage Policy, is
acre-feet.
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BOARD OF SUPERVISORS
COUNTY OF COLUSA
RESOLUTION NQ. 200434

RESOLUTION APFROVING LONG-TERM RENEWAL CONTRACT
FOR WATER SERVICE BETWEEN THE UNITED STATES AND
THE COUNTY OF COLUSA FOR THE TOWN OF STONYFORD AND
APPROVING NOTICE OF EXEMPTION UNDER THE CALIFORNIA

ENVIRONMENTAL QUALITY ACT

AS A BASIS AND PREMISE for this Resolution, the Board of
Supervisors of the COUNTY OF COLUSA finds and states as foliows:

1. On February 14, 1984, the County of Colusa (“County™) and the United
States of America entered into a contract providing for water service to the town of Stonyford
from the Black Butte Pfoject, designated Contract No. 4-07-20-W0348 (“Original Contract”).

2. Water service ﬁnder the Original Contract began in 1984, and has
continued uninterrupted since then.

3. The Original Contract would have expired on February 13, 2024, but
on September 30, 1997 the United States and the County entered into a Binding Agreement for
the Early Renewal Between the United States and County of Colusa (Stony), Contract No. 4-07-
20-W0348-B4 (“Binding Agreement™).

4. In accordance with the Binding Agreement, the County agreed to renew
the Original Contract early, upon notice from the United States that the United States had

completed the Programmatic Environmental Impact Statement (“PEIS™).

5. Upon notice from the United States, the County and the United States
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engaged in negotiations completed in 2004. A copy of the proposed Long-Term Renewal
Contract, designated Contract No. 4-07-20-W0348-LTR1 is attached hereto and incorporated
herein by this reference as Exhibit “A”,

6. The form of Long-Term Renewal Contract attached hereto reflects the
results of the negotiations and contains the terms and conditions that the County and the United
States have tentatively agreed upon.

7. Prior to execution of the Long-Term Renewal Contract, the United
States must publish the proposed contract for a 60-day public review, complete analysis of
renewal of the contract under the National Environmental Policy Act and complete consultations
with other federal agencies under the federal Endangered Species Act.

8. Prior to execution of the Long-Term Renewal Contract, the County
must analyze the action under the California Environmental Quality Act (“CEQA™). The County
believes that its execution of the Long-Term Renewal Contract is exempt for the reasons set forth
in the Notice of Exemption attached hereto and incorporated herein by this reference as Exhibit
“B”,

NOW, THEREFORE, be it RESOLVED, ADJUDGED and QRDAINED
that:

1. The COUNTY OF COLUSA approves the Long-Term Renewal
Contract Between the United States and County of Colusa Providing for Project Water Service
to the town of Stonyford from the Black Butte project, Contract No. 4-07-20-W0348-LTR1.

2. Once the 60-day public review period and the United States’

environmental review and ESA consultations are completed, if the United States presents the
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County with a Long-Term Renewal Contract that is in substantially the same form as that
attached hereto as Exhibit “A”, then the County’s officers are authorized to execute that Long-
Term Renewal Contract.

3. The clerk shall prepare and file a Notice of Exemption under CEQA in
the form attached hereto as Exhibit “B” with the Colusa County Clerk as soon as possible. In
accordance with this finding of exemption, no fee is due under California Fish and Game Code
Section 711.4.

4. The County’s officers, staff and consultants are authorized and directed
to do all things necessary and appropriate to carry out this Resolution and to ensure continued
and uninterrupted water service to the County under its water service contract.

PASSED AND ADOPTED at a meeting on May 25, 2004 by the

following vote:

AYES: Supervisors Womble, Waite, White, and Marshall,
NOES: None,
ABSENT: Supervisor Scofield..

Colusa County Board of Supervisors

By, @ﬂv}. WO

Mark'\D. Marshail, Chairman

ATTEST: Kathieen Moran, Clerk/Recorder APPROVED AS TO FORM:
ex officio Clerk to the Board of Supervisors

By@y%%uﬂ/)w _ Deputy :

Georgia Stearns, Interim Counsel
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